WANTMAN GROUP, INC.
ENGINEER'S OPINION OF CONSTRUCTION COST
FINAL DESIGN PHASE
SADDLE TRAIL PARK SOUTH
WGI Project No: 1525.00

TOTAL COST:
ROADWAY, DRAINAGE, AND BRIDLE TRAIL $2,751,349.00
WATER DISTRIBUTION $1,090,867.00
SUBTOTAL $3,842,216.00
MOBILIZATION / GENERAL CONDITIONS/MOT/NPDES $653,176.81
ENGINEERING, TESTING, AND SURVEY $576,333.03
CONTINGENCY $384,221.60
SUBTOTAL $5,455,947.44
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WANTMAN GROUP, INC.
ENGINEER'S OPINION OF CONSTRUCTION COST
FINAL DESIGN PHASE
SADDLE TRAIL PARK SOUTH
WGI Project No: 1525.00

PAVING AND DRAINAGE-ROADWAYS

CURRENT
DESCRIPTION UNIT QUANTITY UNIT COST COST
CLEARING AND GRUBBING (R'W TO R/W) LS 1 $ 150,000.00 $ 150,000.00
ROADWAY EXCAVATION CcY 19,734 $ 500 § 98,670.00
SWALE EXCAVATION cy 8,810 $ 500 § 44,050.00
TOP SOIL REMOVAL AND DISPOSAL cY 1,623 $ 1200 § 18,276.00
MILL AND RESURFACE ASPHALT PAVEMENT 8Y 188 $ 19.00 § 3,572.00
12" COMPACTED SUBGRADE sy 46,194 S 250 $§ 115,485.00
8" COMPACTED BASE Sy 46,194 $ 12.00 § 554,328.00
COURSE AGGREGATE (CULVERTS) sy 581 ] 8.00 § 4,648.00
1.5" SP 9.5 ASPHALT TON 3,897 $ 130.00 § 506.610.00
SP 9.5 APSHALT (SPEED HUMP) TON 135 $ 130.00 § 17,550.00
TYPE "D" CURB LF 200 $ 15.00 § 3,000.00
12" CONCRETE HEADER CURB LF 3,900 $ 28.50 § 111,150.00
CATCH BASIN REMOVAL AND DISPOSAL EA 19 $ 500.00 § 9,500.00
STORM PIPE REMOVAL AND DISPOSAL LF 642 $ 2000 $ 12,840.00
4"PVC LF 10 $ 4990 % 499.00
- 12" RCP LF 5232 $ 30.00 § 156,960.00
15" RCP LF 560 $ 3500 § 19,600.00
18" RCP LF 419 $ 40.00 $ 16,760.00
24" RCP LF 42 $ 50.00 § 2,100.00
36" RCP LF 71 $ 80.00 $ 5,680.00
CONCRETE COLLAR EA 4 $ 1,490.00 § 5,960.00
12" CONCRETE MITERED END SECTION EA 214 $ 1,000.00 § 214,000.00
15" CONCRETE MITERED END SECTION EA 2 $ 1,200.00 § 2,400.00
TYPE'C' INLETS EA 28 $ 2,200.00 $ 61,600.00
STORM MANHOLE EA 3 $ 2,500.00 § 7,500.00
SOD (SWALES) Sy 34794 $ 291 & 101,250.54
3 RAIL WOOD FENCE LF 13246 $ 12.00 § 158,952.00
SIDEWALK REMOVAL AND RESTORATION SY 24 $ 46.35 § 1,112.46

PAVING -BRIDLE TRAIL

BRIDLE PATH EXCAVATION ey 2575 8 500 $ 1287500
4" SHELLROCK (Bridle Path) sy 23405  § 10.00 $ 234.050.00
SIGNING AND MARKING
CURRENT

DESGRIPTION Nt QUANTITY ~ UNITCOST  COST
12" SOLID WHITE (THERMOPLASTIC) LF 782 § 15 §  1,173.00
24" SOLID WHITE STOP BARD (THERMOPLASTIC) LF 176 § 300 8  528.00
6" SOLID YELLOW (THERMOPLASTIC) LF 20 § 200 § 44000
6" SOLID DOUBLE YELLOW (THERMOPLASTIC) LF 505 § 200 § 101000
18" SOLID YELLOW (THERMOPLASTIC) LF 40 § 300 $ 120.00
SPEED HUMP STRIPING EA 26 § 50000 $  13,000.00
REMOVE AND RELCOATE EXIST SIGN EA 19 § 10000 $  1,900.00
W11-7. EQUESTRIAN CROSSING SIGN EA 26 $ 27500 §  7,150.00
W13-1 SPEED SIGN EA 52 § 27500 $  14,300.00
W17-1 SPEED HUMP SIGN EA 52 § 27500 $  14,300.00
R-47, KEEP RIGHT SIGN EA 48 27500 $  1,100.00
W116-9P AHEAD SIGN EA 148 27500 §  3,850.00
TRAFFIC CALMING ZONE SIGN EA 2% 27500 8 550.00
BUMP AHEAD SIGN EA 52 § 27500 §  14,300.00
R1-1 STOP SIGN EA 2% 27500 §  550.00
R1-3 "4 WAY" STOP SIGN EA 43 27500 $  1,100.00
SUBTOTAL (PAVING, DRAINAGE, AND BRIDLE TRAIL)
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WANTMAN GROUP, INC.
ENGINEER'S OPINION OF CONSTRUCTION COST

FINAL DESIGN PHASE
SADDLE TRAIL PARK SOUTH
WGl Project No: 1525.00
WATER DISTRIBUTION
CURRENT

DESCRIPTION (WATER) UNIT QUANTITY ~ UNITCOST .
2"POLY WATER SERVICE LF 1,982 5 2000 §  39,640.00
4" DIP FIRE MAIN LF 60 $ 4637 8 2,722.00
6" DIP FIRE MAIN LF 150 $ 50.00 $  7,500.00
8" DIP WM LF 692 $ 60.00 $ 41,520.00

. 8" PVC WATER MAIN LF 16.850 8§ 40.00 § 674,000.00
FIRE HYDRANT ASSEMBLY WITH GATE VALVE EA 30 $§ 449000 §$ 134,700.00
4" GATE VALVE WITH CONCRETE COLLAR EA 3 $ 149500 § 448500
8" GATE VALVE WITH CONCRETE COLLAR EA 35 $ 175000 $ 61.250.00
8" X 4" TEE EA 3 $ 60000 $  1,800.00
8"X 8" TEE EA 7 $ 800.00 §  5.600.00
8" CROSS EA 1 $ 100000 $  1000.00
8" 11.25 DEGREE BEND EA 4 $ 55000 §  2,200.00
8" 45 DEGREE BEND EA 55 $ 550.00 $  30,250.00
8" X 6" REDUCER EA 1 $ 100000 $  1.000.00
2" CORP STOP W/ DOUBLE STRAP SADDLE EA 7 $ 29500 $  20,945.00
2" CURB STOP EA 71 $ 29500 § 20,945.00
CONCRETE METER BOX EA 4 $ 195.00 § 13.845.00
SAMPLE POINT EA 1 $ 41500 $  4,565.00
8" X 12" TAPPING TEE AND VALVE EA 2 §  7.45000 $ 14,900.00
2" BYPASS WITH CORP. STOP, BALL VALVES, & RPZ EA 2 $ 400000 $  8000.00
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